linois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

May 21, 2008

SUBJECT: FAU Route 9170
(Obernuefemann Road)
Project M-5011(247)
Section 03-00054-00-RP  (O'Fallon)
St. Clair County
Contract No 97335
ltem 214 A
June 13, 2008 Letting

TO PROSPECTIVE BIDDERS:

To clarify information it is necessary to revise the following:

Proposal- Added specual prowsnon “Bituminous Materials Cost Adjustments” and
revised Table of Contents. ' '

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal. Bidders using
computer-generated bids are cautioned to reflect any and all Schedule of Prices
changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revused and/or added special provisions into their proposals.

Please call 217- 782-7806 if any of the above-described material is not included in this
transmittal.

Very truly yours,

Eric Harm
Interim Engineer of Design and Environment

By: Ted B. Walschleger, P. E.
Engineer of Project Management




File Name

80099
80186
80108
72541

80192
80173
50261
50481
5049I
50563l

80136
80195
80109
80110
80196
80045
80165
80082
80129
80182
80069
80022
80134
80119
80170
80171

BDE SPECIAL PROVISIONS
For the April 25 and June 13, 2008 Lettings

The following special provisions indicated by an “x” are applicable to this contract. An * indicates a new
or revised special provision for the letting.

Pg#

17A

21

29
31

37

39

Concrete Barrier

Special Provision Title
Accessible Pedestrian Signals (APS)
Alkali-Silica Reaction for Cast-in-Place Concrete
Asbestos Bearing Pad Removal
Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt
Surface Removal
Automated Flagger Assistance Device
Bituminous Materiais Cost Adjustments
Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)
Building Removal-Case IV (No Asbestos)

Atk

Digital Terrain Modeling for Earthwork Calculations
Disadvantaged Business Enterprise Participation
Dowel Bars

Electrical Service Installation — Traffic Signals
Engineer’s Field Office (Long Distance Bill)
Engineer's Field Office Type A

Epoxy Pavement Markings

Equipment Rental Rates

Erosion and Sediment Control Deficiency Deduction
High Tension Cable Median Barrier

HMA — Hauling on Partially Completed Full-Depth Pavement

an
Hot-Mix Asphalt Mixture 1L-4.75
Hot-Mix Asphalt Mixture IL-9.5L
Impact Attenuators N :
Impact Attenuators, Temporary .
Mast Arm Assembly and Pole
Material Transfer Device
Moisture Cured Urethane Paint System
Multilane Pavement Patching
Notched Wedge Longitudinal Joint
Notification of Reduced Width
Organic Zinc-Rich Paint System
Payments to Subcontractors
Plastic Blockouts for Guardrail
Polyurea Pavement Marking
Portland Cement Concrete Plants
Precast Handling Holes

Effective
April 1, 2003
Aug. 1, 2007
Nov. 1, 2003
June 1, 1989

Jan. 1, 2008
Nov. 2, 2006
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990

Jan. 1, 2008
April 1, 2007
Sept. 1, 2000
April 1, 2007
Jan. 1, 2007
Nov. 1, 2007
April 1, 2007
Jan. 1, 2007
Aug. 2, 2007
April 1, 2007
Jan. 1, 2007
Jan. 1, 2008

Nov. 1, 2004
Jan. 1, 2008
Nov. 1, 2003
Nov. 1, 2003
Jan. 1, 2008
June 15, 1999
Nov. 1, 2006
Nov. 1, 2002
July 1, 2004
April 1, 2007
Nov. 1, 2001
June 1, 2000
Nov. 1, 2004
April 1, 2004
Jan. 1, 2007
Jan. 1, 2007
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Revised
Jan. 1, 2007

Jan. 2, 2007

Jan. 2, 2007
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
Jan. 1, 2007
07

Jan. 1, 2007
Jan. 1, 2008

Jan. 2, 2008

Jan. 1, 2008

Jan. 1, 2007
Jan. 1, 2007

Jan. 1, 2007
Jan. 1, 2007

Jan. 1, 2007
Jan. 1, 2008
Jan. 1, 2006

Jan. 1, 2007
Jan. 1, 2007
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)

Effectivé: November 2, 2006
Revised: January 2, 2007

Description. For projects with at least 1200 tons (1100 metric tons) of work involving applicable
bituminous materials, cost adjustments will be made to provide additional compensation to the
Contractor, or credit to the Department, for fluctuations in the cost of bituminous materials when
optioned by the Contractor. The adjustments shall apply to permanent and temporary hot-mix
asphalt (HMA) mixtures, bituminous surface treatments (cover and seal coats), and pavement
preservation type surface treatments. The adjustments shall not apply to bituminous prime
coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPlp - BPI.) X (%ACy /100) x Q

Where: CA = Cost Adjustment, $.

BPl, = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPI. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% ACy and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A X D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy,

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000

For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
\' = Volume of the bituminous material, gal (L).
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SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI } x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the items of work are satisfied. The adjustments shall not apply during
contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shail become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:

80173
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